DOT_RGGBO1

PS&E JOB NO: 00A060

REVISION NO : 1

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

DATE: 06/ 04/2001
TI ME: 10: 36

BI DS OPENED ON : Jun 27 2001

CONTRACT NO: 006172 REGON NO : 1 AWARDED ON :
VERSI ON NO : 3 WORK ORDER# : XL0962
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 522 C. A. CAREY CORP. M D- MOUNTAI N CONTRACTORS, | Nt GARY MERLI NO CONSTRUCTI ON CO.
80TH AVE NE VIC TO CITY ST VIC 537 NW LOCUST ST 825 5TH AVE 98033- 6391 9125 10TH AVE S
00A060 98027- 2412 PO BOX 2909
PROJECT NH- 0522( 026) | SSAQUAH WA 980271006 KI RKLAND WA 980832909 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 11.42% -5.29% 6.31%
107, 700. 00 120, 000. 00 12, 300 102, 000. 00 -5,700 114, 500. 00 6, 800
2 REMOVI NG CEMENT CONC. PAVEMENT
317. 0000 S.Y. 15. 0000 40. 0000 166. 67 % 5. 5000 -63.33% 100. 0000 566.67 %
4, 755. 00 12, 680. 00 7,925 1, 743. 50 -3,012 31, 700. 00 26, 945
3 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 14.68% -56.04% 43.35%
10, 464. 00 12, 000. 00 1,536 4, 600. 00 -5, 864 15, 000. 00 4,536
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
2270. 0000 C.Y. 10. 0000 28. 0000 180. 00% 21. 0000 110. 00 % 25. 0000 150. 00 %
22,700. 00 63, 560. 00 40, 860 47, 670. 00 24,970 56, 750. 00 34, 050
STORM SEVER
5 CULVERT LINING 0.5 INCH THI CK 18 | NCH DI AM
L.S. -25.00% -53.25% -37.50%
40, 000. 00 30, 000. 00 - 10, 000 18, 700. 00 -21, 300 25, 000. 00 -15, 000
6 CULVERT LINING 0.5 I NCH THI CK 24 | NCH DI AM
L.S. -11.11% -52.22% -33.33%
45, 000. 00 40, 000. 00 -5,000 21, 500. 00 - 23,500 30, 000. 00 -15, 000
7 FORCE ACCOUNT REMOVI NG Pl PELI NE OBSTRUCTI ON
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
SURFACI NG
8 CRUSHED SURFACI NG BASE COURSE
2259. 0000 TON 15. 0000 19. 0000 26.67% 16. 5000 10. 00 % 28. 0000 86.67 %
33, 885. 00 42,921.00 9, 036 37, 273. 50 3, 389 63, 252. 00 29, 367
LI QUI D ASPHALT
9 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
2,025. 00 2,025. 00 2,025.00 2,025. 00



DOT_RGGBO1

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 06/ 04/2001

Bl D CHECK REPORT TI ME: 10: 36
PS&E JOB NO: 00A060 REVI SION NO : 1 BI DS OPENED ON : Jun 27 2001
CONTRACT NO: 006172 REGON NO : 1 AWARDED ON :
VERSI ON NO : 3 WORK ORDER# : XL0962
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 522 C. A. CAREY CORP. M D- MOUNTAI N CONTRACTORS, | Nt GARY MERLI NO CONSTRUCTI ON CO.
80TH AVE NE VIC TO CITY ST VIC 537 NW LOCUST ST 825 5TH AVE 98033- 6391 9125 10TH AVE S
00A060 98027- 2412 PO BOX 2909
PROJECT NH- 0522( 026) | SSAQUAH WA 980271006 KI RKLAND WA 980832909 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
10 CEMENT CONC. PAVENENT
673. 0000 C.Y. 180. 0000 230. 0000 27.78% 233. 0000 29. 44 % 440. 0000 144, 44 %
121, 140. 00 154, 790. 00 33, 650 156, 809. 00 35, 669 296, 120. 00 174, 980
11  CEMENT CONC. PAVEMENT FOR PANEL REPLACEMENT
72.0000 C.Y. 180. 0000 400. 0000 122.22% 788. 0000 337.78% 685. 0000 280.56 %
12, 960. 00 28, 800. 00 15, 840 56, 736. 00 43,776 49, 320. 00 36, 360
12 EPOXY- COATED TIE BAR W TH DRI LL HOLE
240. 0000 EACH 10. 0000 20. 0000 100. 00% 12. 0000 20.00 % 20. 0000 100. 00 %
2, 400. 00 4,800. 00 2,400 2, 880. 00 480 4,800. 00 2, 400
13 SAW CLEAN, AND SEAL TRANSVERSE AND LONGI TUDI NAL JOI NTS
27580. 0000 L.F. 3. 0000 1. 6000 -46.67% 1. 9000 -36.67% 1. 6000 -46.67%
82, 740. 00 44,128.00 -38,612 52, 402. 00 - 30, 338 44,128.00 -38,612
14 FORCE ACCOUNT CLEAN AND SEAL EXI ST. CONCRETE RANDOM CRACK
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
15  CEMENT CONC. PAVEMENT GRI NDI NG
194400. 0000 S. F. 2.0000 2.0000 0. 00% 2.3000 15. 00 % 1. 5500 -22.50%
388, 800. 00 388, 800. 00 0 447,120. 00 58, 320 301, 320. 00 -87, 480
16 FORCE ACCOUNT PARTI AL DEPTH SPALL REPAI R
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
ASPHALT CONCRETE PAVEMENT
17 PLANI NG BI TUM NOUS PAVEMENT
6511. 0000 S.Y. 5. 0000 3. 0000 -40. 00% 4. 2000 -16.00% 2.5000 -50.00%
32, 555. 00 19, 533. 00 -13, 022 27, 346. 20 -5,209 16, 277. 50 -16, 278
18 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
889. 0000 TON 52. 0000 62. 0000 19.23% 60. 0000 15.38% 55. 0000 5.77%
46, 228. 00 55, 118. 00 8, 890 53, 340. 00 7,112 48, 895. 00 2,667
19 LONG TUDI NAL JOI NT SEAL
8445. 0000 L.F. 2.0000 1. 5000 -25.00% 3. 0000 50. 00 % 1. 5000 -25.00%
16, 890. 00 12, 667. 50 -4,223 25, 335. 00 8, 445 12, 667.50 -4,223



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 06/ 04/2001

Bl D CHECK REPORT TI ME: 10: 36
PS&E JOB NO: 00A060 REVI SION NO : 1 BI DS OPENED ON : Jun 27 2001
CONTRACT NO: 006172 REGON NO : 1 AWARDED ON :
VERSI ON NO : 3 WORK ORDER# : XL0962
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 522 C. A. CAREY CORP. M D- MOUNTAI N CONTRACTORS, | Nt GARY MERLI NO CONSTRUCTI ON CO.
80TH AVE NE VIC TO CITY ST VIC 537 NW LOCUST ST 825 5TH AVE 98033- 6391 9125 10TH AVE S
00A060 98027- 2412 PO BOX 2909
PROJECT NH- 0522( 026) | SSAQUAH WA 980271006 KI RKLAND WA 980832909 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
20 TOPSO L TYPE C
6. 0000 C.Y. 37.0000 100. 0000 170.27% 42.0000 13.51% 50. 0000 35.14%
222.00 600. 00 378 252. 00 30 300. 00 78
21  SEEDI NG, FERTILIZING AND MJULCHI NG BY HAND
L.S. -64.29% 7.14% -46.43%
2, 800. 00 1, 000. 00 -1, 800 3, 000. 00 200 1, 500. 00 -1, 300
22 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
3, 050. 00 3, 050. 00 3, 050. 00 3, 050. 00
23 GEOTEXTI LE- ENCASED CHECK DAM
35. 0000 L.F. 30. 0000 20. 0000 -33.33% 23. 0000 -23.33% 30. 0000 0.00 %
1, 050. 00 700. 00 -350 805. 00 - 245 1, 050. 00 0
24  STORM DRAI N PROTECTI ON | NSERT
46. 0000 EACH 75. 0000 60. 0000 -20.00% 120. 0000 60. 00 % 75. 0000 0. 00 %
3, 450. 00 2, 760. 00 -690 5,520. 00 2,070 3, 450. 00 0
25  STREET CLEANI NG
50. 0000 HR 55. 0000 100. 0000 81.82% 107. 0000 94.55% 85. 0000 54.55%
2, 750. 00 5, 000. 00 2,250 5, 350. 00 2,600 4, 250. 00 1, 500
26  ESC LEAD
135. 0000 HR 35. 0000 40. 0000 14.29% 40. 0000 14.29% 40. 0000 14.29%
4,725.00 5, 400. 00 675 5, 400. 00 675 5, 400. 00 675
TRAFFI C
27 TYPE A PRECAST TRAFFI C CURB
305. 0000 L.F. 12. 0000 20. 0000 66.67% 14. 2500 18.75% 15. 0000 25.00 %
3, 660. 00 6, 100. 00 2, 440 4,346. 25 686 4,575. 00 915
28 BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 2, 000. 0000 2, 800. 0000 40.00% 1, 780. 0000 -11.00% 3, 000. 0000 50. 00 %
2, 000. 00 2, 800. 00 800 1, 780. 00 -220 3, 000. 00 1, 000
29 TEMPORARY CONC. BARRI ER
3810. 0000 L.F. 10. 0000 16. 0000 60. 00% 16. 0000 60. 00 % 15. 0000 50. 00 %
38, 100. 00 60, 960. 00 22, 860 60, 960. 00 22, 860 57, 150. 00 19, 050
30 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 5, 000. 0000 5, 500. 0000 10.00% 6, 000. 0000 20.00 % 6, 000. 0000 20. 00 %
15, 000. 00 16, 500. 00 1, 500 18, 000. 00 3, 000 18, 000. 00 3,000



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 04/2001

Bl D CHECK REPORT TI ME: 10: 36
PS&E JOB NO: 00A060 REVI SION NO : 1 BI DS OPENED ON : Jun 27 2001
CONTRACT NO: 006172 REGON NO : 1 AWARDED ON :
VERSI ON NO : 3 WORK ORDER# : XL0962
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 522 C. A. CAREY CORP. M D- MOUNTAI N CONTRACTORS, | Nt GARY MERLI NO CONSTRUCTI ON CO.
80TH AVE NE VIC TO CITY ST VIC 537 NW LOCUST ST 825 5TH AVE 98033- 6391 9125 10TH AVE S
00A060 98027- 2412 PO BOX 2909
PROJECT NH- 0522( 026) | SSAQUAH WA 980271006 KI RKLAND WA 980832909 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
31 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
32 RESETTI NG | MPACT ATTENUATOR
2.0000 EACH 1, 000. 0000 900. 0000 -10. 00% 1, 780. 0000 78.00 % 1, 000. 0000 0. 00 %
2, 000. 00 1, 800. 00 -200 3, 560. 00 1, 560 2, 000. 00 0
33 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 15, 000. 0000 10, 000. 0000 -33.33% 6, 800. 0000 -54.67% 10, 000. 0000 -33.33%
30, 000. 00 20, 000. 00 - 10, 000 13, 600. 00 - 16, 400 20, 000. 00 -10, 000
34 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
450. 0000 HR 40. 0000 38. 0000 -5.00% 10. 0000 -75.00% 44,0000 10. 00 %
18, 000. 00 17, 100. 00 -900 4,500. 00 -13, 500 19, 800. 00 1, 800
35 PAINT LI NE
17990. 0000 L.F. 0. 2000 0. 2000 0. 00% 0. 6000 200. 00 % 0. 3000 50. 00 %
3, 598. 00 3, 598. 00 0 10, 794. 00 7,196 5,397. 00 1,799
36 PLASTIC WDE LI NE
520. 0000 L.F. 1. 8000 8. 0000 344, 44% 1. 2000 -33.33% 3. 5000 94. 44 %
936. 00 4,160. 00 3,224 624. 00 -312 1, 820. 00 884
37 PLASTI C CROSSWALK LI NE
1100. 0000 S.F 2. 2500 6. 0000 166. 67 % 3.5000 55.56 % 5. 5000 144, 44 %
2,475. 00 6, 600. 00 4,125 3, 850. 00 1,375 6, 050. 00 3,575
38 PLASTIC STOP LI NE
60. 0000 L.F. 5. 0000 12. 0000 140. 00% 3.5000 -30.00% 10. 0000 100. 00 %
300. 00 720. 00 420 210. 00 -90 600. 00 300
39 PLASTI C TRAFFI C ARROW
7.0000 EACH 100. 0000 145. 0000 45.00% 120. 0000 20.00 % 150. 0000 50. 00 %
700. 00 1, 015. 00 315 840. 00 140 1, 050. 00 350
40 PLASTI C TRAFFI C LETTER
11. 0000 EACH 60. 0000 100. 0000 66.67% 120. 0000 100. 00 % 100. 0000 66. 67 %
660. 00 1, 100. 00 440 1, 320. 00 660 1, 100. 00 440
41 PLASTI C DRAI NAGE MARKI NG
38. 0000 EACH 20. 0000 95. 0000 375. 00% 120. 0000 500. 00 % 30. 0000 50. 00 %
760. 00 3, 610. 00 2, 850 4,560. 00 3, 800 1, 140. 00 380



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 04/ 2001
* % * B| D CHECK REPORT * * = TI ME: 10: 36
PS&E JOB NO: 00A060 REVI SION NO : 1 BI DS OPENED ON : Jun 27 2001
CONTRACT NO: 006172 REGON NO : 1 AWARDED ON :
VERSI ON NO : 3 WORK ORDER# : XL0962
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 522 C. A. CAREY CORP. M D- MOUNTAI N CONTRACTORS, | Nt GARY MERLI NO CONSTRUCTI ON CO.
80TH AVE NE VIC TO CITY ST VIC 537 NW LOCUST ST 825 5TH AVE 98033- 6391 9125 10TH AVE S
00A060 98027- 2412 PO BOX 2909
PROJECT NH- 0522( 026) | SSAQUAH WA 980271006 KI RKLAND WA 980832909 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
42  PLASTI C RUMBLE STRIP
2.0000 EACH 180. 0000 175. 0000 -2.78% 120. 0000 -33.33% 220. 0000 22.22%
360. 00 350. 00 -10 240. 00 -120 440. 00 80
43 RAI SED PAVEMENT MARKER TYPE 1
9. 0000 HUND 175. 0000 250. 0000 42.86% 300. 0000 71.43% 330. 0000 88.57 %
1, 575. 00 2, 250. 00 675 2,700. 00 1,125 2,970. 00 1,395
44 RAI SED PAVEMENT MARKER TYPE 2
4. 0000 HUND 300. 0000 400. 0000 33.33% 360. 0000 20.00 % 400. 0000 33.33%
1, 200. 00 1, 600. 00 400 1, 440. 00 240 1, 600. 00 400
45 TEMPORARY PAVEMENT MARKI NG
25070. 0000 L.F. 0. 2500 1. 0000 300. 00% 0. 2500 0.00 % 0. 6000 140. 00 %
6, 267. 50 25, 070. 00 18, 803 6, 267. 50 0 15, 042. 00 8,775
46 PERMANENT SI GNI NG
L.S. -16.67% 216.67% -16.67%
3, 000. 00 2, 500. 00 -500 9, 500. 00 6, 500 2, 500. 00 -500
47 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM - SUA 901
L.S. 21.89% 62.52% 21.89%
6, 153. 00 7,500. 00 1, 347 10, 000. 00 3, 847 7, 500. 00 1,347
48 FORCE ACCOUNT LOOP TESTI NG
EST. 0. 00% 0.00% 0.00%
400. 00 400. 00 400. 00 400. 00
49 SEQUENTI AL ARROW SI GN
450. 0000 HR 5. 0000 4. 0000 -20.00% 4. 0000 -20.00% 4. 0000 -20.00%
2, 250. 00 1, 800. 00 - 450 1, 800. 00 - 450 1, 800. 00 - 450
50 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 3, 000. 0000 7, 500. 0000 150. 00% 8, 800. 0000 193.33% 10, 000. 0000 233.33%
3, 000. 00 7,500. 00 4,500 8, 800. 00 5, 800 10, 000. 00 7,000
51 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
450. 0000 HR 5. 0000 4. 0000 -20.00% 16. 7500 235. 00 % 4. 0000 -20.00%
2, 250. 00 1, 800. 00 - 450 7,537.50 5, 288 1, 800. 00 - 450
52 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 300. 00% 166. 67 % 300. 00 %
4,500. 00 18, 000. 00 13, 500 12, 000. 00 7,500 18, 000. 00 13, 500



DOT_RGGBO1

PS&E JOB NO: 00A060
CONTRACT NO: 006172
VERSI ON NO : 3

HWY : SR 522
TITLE : SR 522

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0962

80TH AVE NE VIC TO CITY ST VIC

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

LOW BI DDER

C. A. CAREY CORP.
537 NW LOCUST ST

Bl D CHECK REPORT

* Kk *

2ND BI DDER

Bl DS OPENED ON :

M D- MOUNTAI N CONTRACTORS, | N(
825 5TH AVE 98033-6391

DATE: 06/ 04/2001
TI ME: 10: 36

AWARDED ON :

3RD BI DDER

Jun 27 2001

GARY MERLI NO CONSTRUCTI ON CO.

9125 10TH AVE S

00A060 98027- 2412 PO BOX 2909
PRQJECT NH- 0522( 026) | SSAQUAH WA 980271006 KI RKLAND WA 980832909 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 TRAFFI C CONTROL LABOR
450. 0000 HR 38. 0000 38. 0000 0.00% 33. 0000 -13.16% 45. 0000 18.42%
17, 100. 00 17, 100. 00 0 14, 850. 00 -2, 250 20, 250. 00 3, 150
54 TRAFFI C CONTROL VEHI CLE
95. 0000 DAY 100. 0000 70. 0000 -30.00% 63. 0000 -37.00% 65. 0000 -35.00%
9, 500. 00 6, 650. 00 -2,850 5, 985. 00 -3,515 6, 175. 00 -3,325
55 TRAFFI C CONTROL SUPERVI SOR
190. 0000 HR 40. 0000 40. 0000 0.00% 39. 5000 -1.25% 50. 0000 25. 00 %
7, 600. 00 7, 600. 00 0 7, 505. 00 -95 9, 500. 00 1,900
56 CONSTRUCTI ON SI GNS CLASS A
31. 0000 S. F. 15. 0000 20. 0000 33.33% 7. 0000 -53.33% 20. 0000 33.33%
465. 00 620. 00 155 217.00 - 248 620. 00 155
OTHER | TEMS
57 ROADWAY SURVEYI NG
L.S. 400. 00% 730. 00 % 200. 00 %
5, 000. 00 25, 000. 00 20, 000 41, 500. 00 36, 500 15, 000. 00 10, 000
58 ADJUST | NLET
1. 0000 EACH 360. 0000 200. 0000 -44. 44 % 225. 0000 -37.50% 600. 0000 66. 67 %
360. 00 200. 00 -160 225. 00 -135 600. 00 240
59 ADJUST MANHOLE
10. 0000 EACH 275. 0000 400. 0000 45. 45% 225. 0000 -18.18% 700. 0000 154.55%
2, 750. 00 4, 000. 00 1, 250 2, 250. 00 -500 7, 000. 00 4,250
60 ADJUST CATCH BASI M
26. 0000 EACH 300. 0000 170. 0000 -43.33% 225. 0000 -25.00% 600. 0000 100. 00 %
7, 800. 00 4,420. 00 - 3,380 5, 850. 00 -1, 950 15, 600. 00 7,800
61 ADJUST VALVE BOx
19. 0000 EACH 300. 0000 70. 0000 -76.67% 225. 0000 -25.00% 500. 0000 66. 67 %
5, 700. 00 1, 330. 00 -4, 370 4, 275. 00 -1, 425 9, 500. 00 3, 800
62 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
63 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00



DOT_RGGBO1

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok * * Kk *

Bl D CHECK REPORT

DATE: 06/ 04/2001

TI ME: 10: 36
PS&E JOB NO: 00A060 REVI SION NO : 1 BI DS OPENED ON : Jun 27 2001
CONTRACT NO: 006172 REGON NO : 1 AWARDED ON :
VERSI ON NO : 3 WORK ORDER# : XL0962
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 522 C. A. CAREY CORP. M D- MOUNTAI N CONTRACTORS, | Nt GARY MERLI NO CONSTRUCTI ON CO.
80TH AVE NE VIC TO CITY ST VIC 537 NW LOCUST ST 825 5TH AVE 98033- 6391 9125 10TH AVE S
00A060 98027- 2412 PO BOX 2909
PROJECT NH- 0522( 026) | SSAQUAH WA 980271006 KI RKLAND WA 980832909 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
64 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
65 SPILL PREVENTI ON PLAN
L.S. -60. 00% -20.00% -66.67%
1, 500. 00 600. 00 -900 1, 200. 00 -300 500. 00 -1, 000
CONTRACT TOTAL $1, 245, 207. 50 $1, 382, 684. 50 11. 04% $1, 404, 342. 45 12.78% $1, 469, 233. 00 17.99%



